SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : IR-28975-B
LETTING DATE :

SECTION NO. 0001 ROADSIDE MAINTENANCE, WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 18.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
6 105-08523 RADIO SERVICE 36.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
19 202-02240 PAVEMENT REMOVAL 3,256.000 SYS
20 202-02241 GUARDRAIL, REMOVE 1,775.000 LFT
21 202-02272 PAVED SIDE DITCH, REMOVE 916.000 LFT
22 202-02278 CURB, CONCRETE, REMOVE 8,380.000 LFT
23 202-51368 SLOPEWALL, REMOVE 130.000 SYS
24 202-52710 SIDEWALK, CONCRETE, REMOVE 731.000 SYS
25 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 9.000 EACH
26 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 41.000 EACH
27 202-93974 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE 4.000 EACH
28 202-96128 GUTTER, CONCRETE, REMOVE 150.000 LFT
29 203-02000 EXCAVATION, COMMON 24,106.000 CYS
30 203-04523 DEWATERING LUMP LUMP
31 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 41.000 TON
32 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
33 205-06937 TEMPORARY SILT FENCE 290.000 LFT
34 207-08263 SUBGRADE TREATMENT, TYPE IA 19,378.000 SYS
35 210-07739 TEMPORARY 2.000 EACH
36 210-07779 MULCH 325.000 CYS
37 210-08274 COMPOST 50.000 CYS
38 211-02050 B BORROW 4,262.000 CYS
39 211-07454 STRUCTURE BACKFILL 3,197.000 CYS
40 213-08058 FLOWABLE BACKFILL 155.000 CYS
41 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,254.000 TON
42 303-07662 STONE 75.000 TON
43 306-08036 MILLING, ASPHALT, 2 IN. 10,036.000 SYS
44 306-08043 MILLING, TRANSITION 3,078.000 SYS
45 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,028.000 TON
46 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 3,333.000 TON
47 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 8,513.000 TON

48 402-07453 HMA FOR TEMPORARY PAVEMENT 2:428_000 TON
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CALL ORDER : 130 CONTRACT ID : IR-28975-B
LETTING DATE :

SECTION NO. 0001 ROADSIDE MAINTENANCE, WILDFLOWERS

49 404-05511 SEAL COAT, 2 29.000 SYS
50 406-05521 ASPHALT FOR TACK COAT 77,862.000 SYS
51 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 130.000 LFT
52 601-03667 RAILING, ORNAMENTAL 170.000 LFT
53 601-04150 GUARDRAIL, THRIE BEAM, 6 FT. 3 IN. SPACING 238.000 LFT
54 601-08182 GUARDRAIL, THRIE BEAM 207.000 LFT
55 601-09146 IMPACT ATTENUATOR, CR1, W1, TL-2 2.000 EACH
56 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
57 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 125.000 LFT
58 601-99123 GUARDRAIL TRANSITION, GP 2.000 EACH
59 602-98036 BARRIER MAT, WEED 311.000 SYS
60 604-06070 SIDEWALK, CONCRETE 405.560 SYS
61 604-07901 CURB RAMP, CONCRETE, G 76.550 SYS
62 604-07904 CURB RAMP, CONCRETE, L 37.200 SYS
63 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,187.000 SYS
64 605-03657 CURB BAND, CONCRETE 57.000 LFT
65 605-05523 CURB, HMA 245.000 LFT
66 605-06120 CURB, CONCRETE 310.000 LFT
67 605-06120 CURB, CONCRETE 1,056.000 LFT
68 605-06140 CURB AND GUTTER, CONCRETE 2,075.000 LFT
69 605-06255 CENTER CURB, D, CONCRETE 193.000 SYS
70 607-06175 GUTTER, CONCRETE 10.000 LFT
71 607-06335 PAVED SIDE DITCH, A 185.000 LFT
72 615-06505 MONUMENT, B 7.000 EACH
73 616-02320 GEOTEXTILES 643.000 SYS
74 616-05688 RIPRAP, CLASS 1 39.000 TON
75 616-06405 RIPRAP, REVETMENT 175.000 TON
76 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
77 621-02318 SEED MIXTURE, PRAIRIE GRASS 12.000 LBS
78 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 6,269.000 SYS
79 621-03893 MULCH, STONE 101.680 TON
80 621-06559 MULCHED SEEDING, R 12,413.000 SYS
81 621-06567 WATER 792.800 KGAL
82 621-06574 SODDING 4,233.000 SYS
83 621-06734 WILD FLOWERS PLUG PLANTING 8,000.000 EACH
84 621-92968 SEED MIXTURE, WILD FLOWER 12.000 LBS
85 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 4.000 EACH
86 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 23.000 EACH
87 622-05654 PLANT, PERENNIAL 941.000 EACH
88 622-52436 SIGN, DO NOT MOW OR SPRAY 16.000 EACH
89 622-93712 PLANT, BULBS 146.000 EACH
90 624-92647 HERBICIDE TREATMENT 12.000 ACRE
91 702-51015 CONCRETE, B, FOOTINGS 132.000 CYS
92 702-90915 CONCRETE, A 122.000 CYS
93 703-06028 REINFORCING BARS 36,183.000 LBS
94 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
95 711-90932 EDGING, STEEL 727.700 LFT

96 714-09341 TIE-BACK WALL 3,085.000 SFT
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CALL ORDER : 130 CONTRACT ID : IR-28975-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTENANCE, WILDFLOWERS

97 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. 329.000 LFT
98 714-44240 CONCRETE, A, STRUCTURES 138.300 CYS
99 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 159.000 LFT
100 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 51.000 LFT
101 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 748.000 LFT
102 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 134.000 LFT
103 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 11.000 LFT
104 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 399.000 LFT
105 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 350.000 LFT
106 715-05597 PIPE EXTENSION, CIRCULAR, 24 IN. 6.000 LFT
107 715-09064 VIDEO INSPECTION FOR PIPE 1,067.000 LFT
108 715-46000 PIPE END SECTION, 12 IN. 7.000 EACH
109 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
110 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
111 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
112 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
113 720-07301 INLET TYPE HA 1.000 EACH
114 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
115 720-44296 CAP INLET 2.000 EACH
116 720-45030 INLET, E7 1.000 EACH
117 720-45045 INLET, J10 3.000 EACH
118 720-45055 INLET, M10 4.000 EACH
119 720-45080 INLET, S14 5.000 EACH
120 720-45085 INLET, T14 1.000 EACH
121 720-45235 CATCH BASIN, E7 1.000 EACH
122 720-45410 MANHOLE, C4 4.000 EACH
123 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
124 720-90984 MANHOLE, C2 2.000 EACH
125 720-93501 MANHOLE, L4 2.000 EACH
126 720-98174 INLET, B15 5.000 EACH
127 720-98555 INLET, C15 1.000 EACH
128 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 8.000 EACH
129 801-02595 CONTROLLER, RESET TIMING 2.000 EACH
130 801-02617 TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS 3.000 EACH
131 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
132 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
133 801-06202 TEMPORARY PANEL SIGN SUPPORTS 72.000 LFT
134 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,192.000 LFT
135 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,005.000 LFT
136 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 152.000 LFT
137 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 82.000 LFT
138 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
139 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
140 801-06710 FLASHING ARROW SIGN 550.000 DAY
141 801-06775 MAINTAINING TRAFFIC LUMP LUMP
142 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
143 801-07118 BARRICADE, 111-A 84.000 LFT

144 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 218.000 LFT
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CALL ORDER : 130 CONTRACT ID : IR-28975-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTENANCE, WILDFLOWERS

145 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 542.000 LFT
146 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 5.000 EACH
147 801-09282 TEMPORARY PANEL SIGNS 240.000 SFT
148 801-94295 SIGNAL HEAD, RELOCATE 11.000 EACH
149 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 5.000 EACH
150 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 495.000 LFT
151 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 43.000 LFT
152 802-07057 SIGN, PANEL, WITH LEGEND 1,260.000 SFT
153 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
154 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 8.000 EACH
155 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1| 2.000 EACH
156 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 20.000 EACH
157 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 264.290 SFT
158 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 261.600 SFT
159 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 27.500 SFT
160 802-76095 STRUCTURAL STEEL, BREAKAWAY 5,648.000 LBS
161 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
162 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 29.000 LFT
163 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
164 805-01842 HANDHOLE, SIGNAL 20.000 EACH
165 805-01879 SIGNAL SERVICE, INSTALL 2.000 EACH
166 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
167 805-02373 INTERCONNECT CABLE, FIBER OPTIC 860.000 LFT
168 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 5,955.000 LFT
169 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 2.000 EACH
170 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 4,544 .000 LFT
171 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 16.000 EACH
172 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 4.000 EACH
173 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
174 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
175 805-78420 DISCONNECT HANGER 8.000 EACH
176 805-78467 SIGNAL CABLE, 3C 8GA. 892.000 LFT
177 805-78480 SIGNAL CABLE, 3C 14GA. 1,376.000 LFT
178 805-78485 SIGNAL CABLE, 5C 14GA. 2,092.000 LFT
179 805-78490 SIGNAL CABLE, 7C 14GA. 1,541.000 LFT
180 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 10,351.000 LFT
181 805-78785 SIGNAL DETECTOR HOUSING 20.000 EACH
182 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,059.000 LFT
183 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
184 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
185 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 8.000 EACH
186 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 12.000 EACH
187 805-99162 SIGNAL PEDESTAL, 11 FT. 1.000 EACH
188 807-02108 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT, 4.000 EACH
189 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 2.000 EACH
190 807-96868 LUMINAIRE, INSTALL 4.000 EACH
191 807-96868 LUMINAIRE, INSTALL 3.000 EACH

192 807-96868 LUMINAIRE, INSTALL 2.000 EACH
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CALL ORDER : 130 CONTRACT ID : IR-28975-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTENANCE, WILDFLOWERS

193 808-01329 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WRONG WAY RAMP 5.000 EACH
194 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 5.100 SYS
195 808-06368 TRANSVERSE MARKING, REMOVE 144.000 LFT
196 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,725.000 LFT
197 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,548.000 LFT
198 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 44.000 LFT
199 808-06716 LINE, REMOVE 1,166.000 LFT
200 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,794.000 LFT
201 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 268.000 LFT
202 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 444.000 LFT
203 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 19.000 EACH
204 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 7.000 EACH
205 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH
206 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 155.000 EACH
207 808-95933 CURB PAINTING, YELLOW 502.000 LFT

208 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 146.000 LFT
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CALL ORDER : 150 CONTRACT ID : R -26456-C
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-01998 LAPTOP COMPUTER SYSTEM 20.000 MOS
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-07039 FIELD OFFICE, B 10.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 203-02000 EXCAVATION, COMMON 18.000 m3
18 205-06937 TEMPORARY SILT FENCE 150.000 m
19 206-93520 TEMPORARY SHEET PILING 150.000 m2
20 207-08263 SUBGRADE TREATMENT, TYPE IA 1,596.000 m2
21 207-08267 SUBGRADE TREATMENT, TYPE I111A 111.000 m2
22 211-02050 B BORROW 252.000 m3
23 211-07454 STRUCTURE BACKFILL 831.000 m3
24 303-01180 COMPACTED AGGREGATE, NO. 53 140.000 Mg
25 402-07434 HMA SURFACE, TYPE C 114.000 Mg
26 402-07439 HMA INTERMEDIATE, TYPE C 190.000 Mg
27 402-07442 HMA BASE, TYPE C 1,013.000 Mg
28 406-05520 ASPHALT FOR TACK COAT 1.100 Mg
29 604-07902 CURB RAMP, CONCRETE, H 18.300 m2
30 604-91531 SIDEWALK, CONCRETE, 100 mm 306.000 m2
31 605-06150 CURB AND GUTTER, C, CONCRETE 178.000 m
32 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 31.000 m
33 610-07712 PCCP FOR APPROACHES, 150 mm 111.000 m2
34 615-06490 RIGHT OF WAY MARKER 11.000 EACH
35 615-06505 MONUMENT, B 2.000 EACH
36 616-02320 GEOTEXTILES 614.000 m2
37 616-05689 RIPRAP, CLASS 2 178.000 Mg
38 616-06405 RIPRAP, REVETMENT 184.000 Mg
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-06560 MULCHED SEEDING, U 3,035.000 m2
41 621-06574 SODDING 25.000 m2
42 622-91786 SEEDLING 130.000 EACH
43 702-90915 CONCRETE, A 1.000 m3
44 714-03437 WINGWALL, PRECAST, REINFORCED CONCRETE 59.250 m2
45 714-06572 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 2400 mm 57.600 m
46 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 25.800 m
47 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 148.000 m
48 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 43.500 m
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CALL ORDER : 150 CONTRACT ID : R -26456-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 720-45045 INLET, J10 5.000 EACH
50 720-45410 MANHOLE, C4 9.000 EACH
51 720-98174 INLET, B15 2.000 EACH
52 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
53 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 965.000 m
56 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 1.000 EACH
60 801-07119 BARRICADE, 111-B 8.000 m
61 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 14.400 m
62 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 100.000 m
63 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 45.000 m
64 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 2.000 EACH
65 808-06716 LINE, REMOVE 900.000 m
66 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 56.000 m
67 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 224.000 m
68 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH

69 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -28309-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02241 GUARDRAIL, REMOVE 44 .000 m
17 202-02271 HEADWALL, REMOVE 2.000 EACH
18 202-02278 CURB, CONCRETE, REMOVE 19.000 m
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 2.000 EACH
25 202-91840 FENCE, CHAIN LINK, REMOVE 169.000 m
26 202-93999 SIGNAL POLE, REMOVE 3.000 EACH
27 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
28 202-98695 WELL, REMOVE LUMP LUMP
29 203-02000 EXCAVATION, COMMON 2,699.000 m3
30 205-06937 TEMPORARY SILT FENCE 608.000 m
31 207-08263 SUBGRADE TREATMENT, TYPE IA 3,285.000 m2
32 213-52830 FLOWABLE MORTAR 10.050 m3
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,723.100 Mg
34 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 330.000 Mg
35 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 794.000 Mg
36 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 344.000 Mg
37 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 417.000 Mg
38 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,100.000 Mg
39 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,335.000 Mg
40 402-07433 HMA SURFACE, TYPE B 263.000 Mg
41 402-07438 HMA INTERMEDIATE, TYPE B 531.600 Mg
42 402-07441 HVA BASE, TYPE B 655.500 Mg
43 406-05521 ASPHALT FOR TACK COAT 16,717.000 m2
44 603-06045 FENCE, CHAIN LINK, 1220 mm 50.000 m
45 605-06120 CURB, CONCRETE 17.000 m
46 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 5.000 EACH
47 615-06490 RIGHT OF WAY MARKER 16.000 EACH

48 615-06505 MONUMENT, B 10.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -28309-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
50 621-01660 MULCHED SEEDING, LEGUME, 2 10,000.000 m2
51 621-06545 FERTILIZER 3.600 Mg
52 621-06567 WATER 72.400 kL
53 621-06570 TOP SOIL 410.000 m3
54 621-06575 SODDING, NURSERY 960.000 m2
55 622-52436 SIGN, DO NOT MOW OR SPRAY 18.000 EACH
56 702-90915 CONCRETE, A 1.620 m3
57 720-04815 DRYWELL 8.000 EACH
58 722-60824 SURFACE MILLING 6,289.000 m2
59 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 21.000 EACH
62 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 63.000 m
63 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 14.000 m
64 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 22.800 m
65 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 13.000 m2
66 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 7.000 m2
67 802-76055 SIGN POST, A 33.000 m
68 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 2.000 EACH
69 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 16.700 m
70 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
71 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
72 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 6.000 EACH
73 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
74 805-78480 SIGNAL CABLE, 3C 14GA. 130.800 m
75 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
76 805-86843 WIRE, NO. 4 COPPER, 1C 126.800 m
77 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 51.000 m
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,542.000 m
79 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 67.400 m
80 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,026.400 m
81 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 40.300 m
82 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
83 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH

84 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 104.700 m
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CALL ORDER : 170 CONTRACT ID : R -28834-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02271 HEADWALL, REMOVE 4.000 EACH
15 202-91385 INLET, REMOVE 3.000 EACH
16 202-96133 PIPE, REMOVE 273.600 m

17 203-02000 EXCAVATION, COMMON 2,385.000 m3
18 205-03371 SEDIMENT REMOVE 70.000 m3
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 12.100 Mg
20 205-06933 TEMPORARY DITCH INLET PROTECTION 26.000 EACH
21 205-06936 TEMPORARY SEDIMENT TRAP 14.400 Mg
22 205-06937 TEMPORARY SILT FENCE 116.000 m

23 207-08268 SUBGRADE TREATMENT, TYPE 1V 2,309.000 m2
24 211-07454 STRUCTURE BACKFILL 119.900 m3
25 213-08058 FLOWABLE BACKFILL 14.500 m3
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,114.100 Mg
27 306-08043 MILLING, TRANSITION 259.200 m2
28 402-07433 HMA SURFACE, TYPE B 412.000 Mg
29 402-07438 HMA INTERMEDIATE, TYPE B 111.800 Mg
30 402-07440 HVA BASE, TYPE A 134.000 Mg
31 402-07441 HVA BASE, TYPE B 373.800 Mg
32 402-07451 HMA WEDGE AND LEVEL, TYPE B 553.900 Mg
33 406-05520 ASPHALT FOR TACK COAT 2.900 Mg
34 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 2.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 5.715 m
36 610-07486 HMA FOR APPROACHES, TYPE A 358.200 Mg
37 610-07712 PCCP FOR APPROACHES, 150 mm 115.800 m2
38 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
39 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
40 615-06490 RIGHT OF WAY MARKER 17.000 EACH
41 615-06505 MONUMENT, B 11.000 EACH
42 616-02320 GEOTEXTILES 36.000 m2
43 616-06405 RIPRAP, REVETMENT 43.200 Mg
44 621-06574 SODDING 3,970.000 m2
45 702-52376 CONCRETE, C, STRUCTURES 2.000 m3
46 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 181.200 m
47 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 76.100 m



48 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 107.800
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CALL ORDER : 170 CONTRACT ID : R -28834-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 37.600 m
50 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 55.000 m
51 715-05327 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17 m2 78.500 m
52 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31 m2 34.500 m
53 715-05950 GRATED BOX END SECTION, 11, 6:1, 800 mm X 500 mm 1.000 EACH
54 715-26799 GRATED BOX END SECTION, 1, 4:1, 525 mm x 375 mm 1.000 EACH
55 715-46005 PIPE END SECTION, 375 mm 8.000 EACH
56 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
57 720-45130 INLET, E7, MODIFIED 3.000 EACH
58 720-45135 INLET, F7, MODIFIED 14.000 EACH
59 720-45410 MANHOLE, C4 1.000 EACH
60 720-94612 MANHOLE, K4 1.000 EACH
61 720-95310 INLET, P12A, MODIFIED 7.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
63 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 1,324.000 m
64 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 993.000 m
65 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 16.850 m
68 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 6.100 m
69 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.589 m2
70 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 1.013 m2
71 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 895.000 m
72 808-06716 LINE, REMOVE 993.000 m
73 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 817.000 m
74 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 4.300 m
75 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 28.000 EACH

76 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 33.000 EACH
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CALL ORDER - 180 CONTRACT ID : R -28905-B
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 18.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 36.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 8,098.000 m2
13 202-02273 CENTER CURB, CONCRETE, REMOVE 273.000 m2
14 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 144.000 m
15 202-02279 CURB AND GUTTER, REMOVE 3,052.000 m
16 202-04089 SIGN, SHEET, REMOVE 35.000 EACH
17 202-52710 SIDEWALK, CONCRETE, REMOVE 4,549.000 m2
18 202-91385 INLET, REMOVE 32.000 EACH
19 202-91840 FENCE, CHAIN LINK, REMOVE 59.000 m
20 202-93047 MANHOLE, REMOVE 21.000 EACH
21 202-93898 TREE, 300 mm, REMOVE 27.000 EACH
22 202-96133 PIPE, REMOVE 1,685.000 m
23 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 3.000 EACH
24 203-02000 EXCAVATION, COMMON 18,460.000 m3
25 203-95673 BACKFILL, GRANULAR 917.000 m3
26 207-08264 SUBGRADE TREATMENT, TYPE 11 47,987.000 m2
27 210-05815 LIGHTING 1.000 EACH
28 211-07454 STRUCTURE BACKFILL 17,754.000 m3
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,436.000 Mg
30 306-08034 MILLING, ASPHALT, 38 mm 6,331.000 m2
31 401-09055 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm-PWL 4,087.000 Mg
32 401-09056 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm-PWL 5,853.000 Mg
33 401-09057 QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL 28,634.000 Mg
34 402-07432 HMA SURFACE, TYPE A 167.000 Mg
35 402-07433 HVMA SURFACE, TYPE B 415.000 Mg
36 402-07435 HVMA INTERMEDIATE, TYPE A 278.000 Mg
37 402-07441 HMA BASE, TYPE B 462.000 Mg
38 406-05520 ASPHALT FOR TACK COAT 42.000 Mg
39 601-95434 HANDRAIL, STEEL PIPE, 37.5 mm 7.000 m
40 604-06070 SIDEWALK, CONCRETE 4,421.000 m2
41 604-07894 CURB RAMP, CONCRETE, A 8.000 m2
42 604-07897 CURB RAMP, CONCRETE, C 339.000 m2
43 604-07900 CURB RAMP, CONCRETE, F 68.000 m2
44 604-07901 CURB RAMP, CONCRETE, G 32.000 m2
45 604-07902 CURB RAMP, CONCRETE, H 53.000 m2
46 604-44251 STEPS, CONCRETE 2.000 m3
47 604-91531 SIDEWALK, CONCRETE, 100 mm 193.000 m2

48 605-06120 CURB, CONCRETE 551.000 m
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CALL ORDER - 180 CONTRACT ID : R -28905-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION

49 605-06150 CURB AND GUTTER, C, CONCRETE 2,769.000 m

50 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 656.000 m

51 610-07712 PCCP FOR APPROACHES, 150 mm 1,727.000 m2
52 610-08462 PCCP FPR APPROACHES, 200 mm 362.000 m2
53 615-06505 MONUMENT, B 11.000 EACH
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
55 621-06560 MULCHED SEEDING, U 1,610.000 m2
56 621-06575 SODDING, NURSERY 7,961.000 m2
57 714-44240 CONCRETE, A, STRUCTURES 8.000 m3
58 715-03025 SANITARY MANHOLE 10.000 EACH
59 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 187.000 m

60 715-05061 WATER SERVICE LINE, 150 mm 200.000 m

61 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 4.000 m

62 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 8.000 m

63 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,973.000 m

64 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 227.000 m

65 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 64.000 m

66 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 310.000 m

67 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 680.000 m

68 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 190.000 m

69 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 174.000 m

70 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 184.000 m

71 715-05408 PIPE, SANITARY SEWER, 200 mm 17.000 m

72 715-05409 PIPE, SANITARY SEWER, 250 mm 12.000 m

73 715-05411 PIPE, SANITARY SEWER, 300 mm 17.000 m

74 715-05412 PIPE, SANITARY SEWER, 375 mm 484.000 m

75 715-05413 PIPE, SANITARY SEWER, 450 mm 111.000 m

76 715-05415 PIPE, SANITARY SEWER, 600 mm 110.000 m

77 715-05417 PIPE, SANITARY SEWER, 750 mm 162.000 m

78 715-05751 BUTTERFLY 3.000 EACH
79 715-06692 LATERAL 616.000 m

80 715-93913 WATER MAIN, 200 mm 16.000 m

81 720-04666 CATCH BASIN 7.000 EACH
82 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
83 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 7.000 EACH
84 720-45075 INLET, R13 8.000 EACH
85 720-45410 MANHOLE, C4 10.000 EACH
86 720-91973 MANHOLE, H4 21.000 EACH
87 720-93501 MANHOLE, L4 4.000 EACH
88 720-94612 MANHOLE, K4 7.000 EACH
89 720-96999 FIRE HYDRANT ASSEMBLY 12.000 EACH
90 720-98174 INLET, B15 25.000 EACH
91 720-98555 INLET, C15 18.000 EACH
92 720-99416 CATCH BASIN, B15 19.000 EACH
93 720-99417 CATCH BASIN, C15 18.000 EACH
94 720-99417 CATCH BASIN, C15 1.000 EACH
95 732-01525 VALVE BOX 8.000 EACH

96 732-03063 TAPPING SLEEVE 9.000 EACH
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97 732-04751 WATER SERVICE 3.000 EACH
98 732-04751 WATER SERVICE 5.000 EACH
99 732-04751 WATER SERVICE 11.000 EACH
100 732-04751 WATER SERVICE 17.000 EACH
101 732-04751 WATER SERVICE 17.000 EACH
102 732-04964 WATER MAIN 1,704.000 m
103 732-04996 CUT 10.000 EACH
104 732-07826 BUFFALO BOX AND METER 10.000 EACH
105 732-08419 MODULAR BLOCK WALL 17.000 m2
106 732-08421 MODULAR BLOCK WALL ERECTION 17.000 m2
107 732-91738 WATER MAIN, DUCTILE IRON, 150 mm 21.000 m
108 732-96670 WATER MAIN, DUCTILE IRON, 300 mm 40.000 m
109 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 12.000 EACH
110 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 1.000 EACH
111 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
112 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
113 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 6,000.000 m
114 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 18,844.000 m
115 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 35.000 EACH
116 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 1.000 EACH
117 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 136.000 m
118 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
119 801-06640 CONSTRUCTION SIGN, A 58.000 EACH
120 801-06645 CONSTRUCTION SIGN, B 50.000 EACH
121 801-06710 FLASHING ARROW SIGN 1,260.000 DAY
122 801-06775 MAINTAINING TRAFFIC LUMP LUMP
123 801-07118 BARRICADE, 111-A 115.000 m
124 801-07119 BARRICADE, 111-B 14.000 m
125 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 79.000 m
126 801-94295 SIGNAL HEAD, RELOCATE 20.000 EACH
127 802-01986 POLE, STEEL GALVANIZED, 59.4 mm 92.000 m
128 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 304.000 m
129 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 40.000 EACH
130 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 64 .000 m2
131 802-97812 STREET NAME IDENTIFICATION SIGN 48.000 EACH
132 802-97812 STREET NAME IDENTIFICATION SIGN 11.000 EACH
133 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
134 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 7.000 EACH
135 805-01842 HANDHOLE, SIGNAL 35.000 EACH
136 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
137 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 20.000 EACH
138 805-02373 INTERCONNECT CABLE, FIBER OPTIC 1,996.000 m
139 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 730.000 m
140 805-02595 CONTROLLER, RESET TIMING 8.000 EACH
141 805-02658 CABLE, COAXIAL 290.000 m
142 805-04133 SIGNAL PEDESTAL, 3.6 m 1.000 EACH
143 805-04782 VIDEO VEHICLE DETECTOR SYSTEM 2.000 EACH

144 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 15

CALL ORDER - 180 CONTRACT ID : R -28905-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION

145 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 1.000 EACH
146 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 2.000 EACH
147 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 2,830.000 m
148 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
149 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
150 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 18.000 EACH
151 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 4.000 EACH
152 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
153 805-78370 PEDESTRIAN PUSH BUTTON 20.000 EACH
154 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
155 805-78445 SIGNAL SERVICE 3.000 EACH
156 805-78467 SIGNAL CABLE, 3C 8GA. 60.000 m
157 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,665.000 m
158 805-78480 SIGNAL CABLE, 3C 14GA. 1,063.000 m
159 805-78485 SIGNAL CABLE, 5C 14GA. 1,201.000 m
160 805-78490 SIGNAL CABLE, 7C 14GA. 406.000 m
161 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 501.000 m
162 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
163 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 573.000 m
164 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
165 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
166 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
167 805-86900 JUNCTION BOX 4.000 EACH
168 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
169 806-06539 TEMPORARY SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
170 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 61.000 EACH
171 807-02191 HANDHOLE, LIGHTING 3.000 EACH
172 807-02194 SERVICE POINT, Il, MODIFIED 1.000 EACH
173 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 54.000 EACH
174 807-02781 LUMINAIRE MAST ARM, 3.1 m 7.000 EACH
175 807-04651 WIRE 1,489.000 m
176 807-06935 INSULATION LINK, WATERPROOFED 12.000 EACH
177 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,515.000 m
178 807-83492 LIGHT POLE, 9.1 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE 54.000 EACH
179 807-86910 CONNECTOR KIT, UNFUSED 54.000 EACH
180 807-86915 CONNECTOR KIT, FUSED 54.000 EACH
181 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 144 .000 EACH
182 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
183 807-86930 INSULATION LINK, NONWATERPROOFED 108.000 EACH
184 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 10.000 m2
185 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 792.000 m
186 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,229.000 m
187 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 64.000 m
188 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 522.000 m
189 808-06716 LINE, REMOVE 991.000 m
190 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 338.000 m
191 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,501.000 m
192 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 100.000 m
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193 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 216.000 m
194 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 858.000 m
195 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 38.000 EACH

196 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 34.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 24.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 72.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 48.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
13 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-02240 PAVEMENT REMOVAL 168.000 m2
19 202-02241 GUARDRAIL, REMOVE 25.000 m
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-51133 RAILING, REMOVE 132.000 m
28 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
29 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
30 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 118.000 EACH
31 202-93047 MANHOLE, REMOVE 2.000 EACH
32 203-02000 EXCAVATION, COMMON 92,052.000 m3
33 203-51223 EXCAVATION, WATERWAY 298.000 m3
34 205-03371 SEDIMENT REMOVE 37.000 m3
35 205-06932 TEMPORARY CHECK DAM, STRAW BALES 2,088.000 m
36 205-06933 TEMPORARY DITCH INLET PROTECTION 17.000 EACH
37 205-06934 TEMPORARY MULCHING 1.600 Mg
38 205-06937 TEMPORARY SILT FENCE 2,365.000 m
39 207-08263 SUBGRADE TREATMENT, TYPE IA 74,375.000 m2
40 207-08264 SUBGRADE TREATMENT, TYPE 11 2,437.000 m2
41 207-08266 SUBGRADE TREATMENT, TYPE 111 5,452.000 m2
42 211-06467 AGGREGATE FOR END BENT BACKFILL 55.400 m3
43 211-07454 STRUCTURE BACKFILL 10,071.400 m3
44 213-52830 FLOWABLE MORTAR 19.900 m3
45 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 10,007 .000 Mg
46 302-07455 DENSE GRADED SUBBASE 69.800 m3
47 303-05692 STONE, NO. 8 2,372.600 Mg

48 303-07449 COMPACTED AGGREGATE, NO. 73 31.200 Mg
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CALL ORDER 194 CONTRACT ID :© R -28939-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,773.000 Mg
50 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 422.200 Mg
51 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 15,554.000 Mg
52 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 928.900 Mg
53 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,441.900 Mg
54 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 36,835.000 Mg
55 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 836.600 Mg
56 402-07432 HMA SURFACE, TYPE A 122.000 Mg
57 402-07433 HMA SURFACE, TYPE B 113.600 Mg
58 402-07435 HMA INTERMEDIATE, TYPE A 366.000 Mg
59 406-05520 ASPHALT FOR TACK COAT 75.000 Mg
60 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
61 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
62 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 2.000 EACH
63 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
64 601-06037 GUARDRAIL END TREATMENT, | 1.000 EACH
65 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
66 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 492.000 m
67 602-06729 BARRIER DELINEATOR 10.000 EACH
68 604-06070 SIDEWALK, CONCRETE 2,384.000 m2
69 604-07894 CURB RAMP, CONCRETE, A 21.000 m2
70 604-07896 CURB RAMP, CONCRETE, B 25.000 m2
71 604-07900 CURB RAMP, CONCRETE, F 49.000 m2
72 604-07901 CURB RAMP, CONCRETE, G 45.000 m2
73 604-07902 CURB RAMP, CONCRETE, H 40.000 m2
74 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 2,281.000 m
75 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 466.000 m2
76 610-07486 HMA FOR APPROACHES, TYPE A 906.000 Mg
77 610-07487 HMA FOR APPROACHES, TYPE B 1,415.600 Mg
78 610-07712 PCCP FOR APPROACHES, 150 mm 846.000 m2
79 611-06497 MAILBOX ASSEMBLY, SINGLE 41.000 EACH
80 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
81 615-06336 MONUMENT 2.000 EACH
82 615-06490 RIGHT OF WAY MARKER 221.000 EACH
83 615-06505 MONUMENT, B 116.000 EACH
84 615-06510 MONUMENT, C 4.000 EACH
85 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
86 616-02320 GEOTEXTILES 6,483.000 m2
87 616-06405 RIPRAP, REVETMENT 3,835.000 Mg
88 616-93019 RIPRAP, GROUTED, 450 mm 272.000 m2
89 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
90 621-06545 FERTILIZER 11.000 Mg
91 621-06553 SEED MIXTURE, R 2,388.000 kg
92 621-06557 SEED MIXTURE, T 14.000 kg
93 621-06565 MULCHING MATERIAL 57.000 Mg
94 621-06567 WATER 752.000 kL
95 621-06574 SODDING 9,592.000 m2

96 621-06575 SODDING, NURSERY 20,875.000 m2
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CALL ORDER 194 CONTRACT ID :© R -28939-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

97 701-51195 PILE, STEEL H, HP 310 X 79 307.300 m
98 701-91792 PILE TIP, STEEL H 28.000 EACH
99 701-99155 SHEET PILING, STEEL, TEMPORARY LUMP LUMP
100 702-51100 DRAIN PIPE, CAST IRON, 150 mm 39.000 kg
101 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 292.000 kg
102 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,406.000 EACH
103 703-51032 REINFORCING STEEL, EPOXY COATED 39,690.000 kg
104 704-51002 CONCRETE, C, SUPERSTRUCTURE 212.600 m3
105 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
106 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
107 706-06339 RAILING, PF-1 135.800 m
108 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
109 706-51020 CONCRETE, C, RAILING 34.500 m3
110 707-06628 STRUCTURAL MEMBERS, CONCRETE BOX BEAM 124.000 m2
111 707-06628 STRUCTURAL MEMBERS, CONCRETE BOX BEAM 158.000 m2
112 709-51821 SURFACE SEAL LUMP LUMP
113 709-51821 SURFACE SEAL LUMP LUMP
114 709-51821 SURFACE SEAL LUMP LUMP
115 711-51070 ANCHOR PLATE, AP 1 40.000 EACH
116 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm 22.000 m
117 714-02677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm 36.000 m
118 714-05760 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm X 1500 mm 31.000 m
119 714-07540 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 600 mm X 900 mm 20.000 m
120 714-09159 CULVERT, PRECAST REINFORCED CONCRETE BOX, 1150mm X 730mm 19.000 m
121 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm 18.000 m
122 715-04612 PIPE 192.000 m
123 715-04612 PIPE 182.000 m
124 715-04612 PIPE 885.000 m
125 715-04612 PIPE 1,226.000 m
126 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,261.000 m
127 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 32.000 m
128 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 127.000 m
129 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 36.000 m
130 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 56.000 m
131 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 432.200 m
132 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,549.800 m
133 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 368.600 m
134 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 42.400 m
135 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 76.700 m
136 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 401.100 m
137 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 126.000 m
138 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 488.000 m
139 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 27.000 m
140 715-05334 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.42 m2 3.000 m
141 715-05407 PIPE, END BENT DRAIN, 150 mm 66.000 m
142 715-05697 PIPE, REINFORCED CONCRETE, 11, DO.3=50, 300 mm 33.000 m
143 715-05708 PIPE, REINFORCED CONCRETE, 11, DO.3=50, 375 mm 41.000 m
144 715-06377 SERVICE LATERAL 778.000 m



CALL ORDER

194

LETTING DATE :

SECTION NO. 0001

145
146
147
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172
173
174
175
176
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182
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184
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186
187
188
189
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191
192

715-08305
715-46005
715-46010
715-46020
715-46030
715-97607
718-52610
718-99153
720-03194
720-44000
720-44296
720-45030
720-45035
720-45045
720-45055
720-45410
720-94612
720-95422
720-98174
720-98555
722-51842
722-51846
722-51852
722-60824
724-03276
729-51875
732-03063
732-03063
732-03063
732-03063
732-03942
732-03942
732-03943
732-03943
732-04987
732-04994
732-06050
732-06050
801-03290
801-04308
801-06625
801-06640
801-06645
801-06775
801-07118
801-07119
802-04893
802-05701

BRIDGE REPLACEMENT

HMA FOR STRUCTURE
PIPE END SECTION,
PIPE END SECTION,
PIPE END SECTION,
PIPE END SECTION,

SCHEDULE OF PAY

INSTALLATION, TYPE B
375 mm
450 mm
600 mm
750 mm

PIPE END SECTION, MIN. AREA .42 m2
AGGREGATE FOR UNDERDRAINS
GEOTEXTILES FOR UNDERDRAIN
MANHOLE

CASTING, ADJUST TO GRADE

CAP INLET

INLET, E7

INLET, F7

INLET, J10

INLET, M10

MANHOLE, C4

MANHOLE, K4

MANHOLE, J4

INLET, B15

INLET, C15

BRIDGE DECK OVERLAY

BRIDGE DECK OVERLAY, ADDITIONAL
BRIDGE DECK PATCHING, PARTIAL DEPTH
SURFACE MILLING

EXPANSION JOINT SEALING SYSTEM
CONCRETE, A, PATCHING

TAPPING
TAPPING
TAPPING
TAPPING

SLEEVE
SLEEVE
SLEEVE
SLEEVE

HYDRANT

HYDRANT

WATER VALVE

WATER VALVE

CONNECTION

METER

CAP

CAP

CONSTRUCTION SIGN, C

ROAD CLOSURE SIGN ASSEMBLY
DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTION SIGN, A
CONSTRUCTION SIGN, B
MAINTAINING TRAFFIC
BARRICADE, 111-A
BARRICADE, 111-B

REFERENCE POST

ITEMS

SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE
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CALL ORDER 194 CONTRACT ID :© R -28939-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

193 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 42.740 m2
194 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 46.810 m2
195 802-91122 SIGN, GROUND MOUNTED, RESET 11.000 EACH
196 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 17,200.000 m
197 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 69.000 m
198 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 301.000 m
199 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 262.000 m
200 808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 100 mm 39.000 m
201 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 3,245.000 m
202 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 14,291.000 m
203 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 115.000 m
204 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 740.000 EACH
205 808-95933 CURB PAINTING, YELLOW 81.000 m
206 306-08042 MILLING, SCARIFICATION/PROFILE 26,207.000 m2
207 304-07490 HMA PATCHING, TYPE B 61.000 Mg
208 732-05560 SERVICE LINE 149.300 m
209 720-45270 PIPE CATCH BASIN, 450 mm 16.000 EACH
210 720-45265 PIPE CATCH BASIN, 375 mm 1.000 EACH

211 805-96014 SAW CUT, FULL DEPTH 7,497.000 m
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CALL ORDER : 230 CONTRACT ID : RS-28668-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 14.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 28.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 28.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 14.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 202-02241 GUARDRAIL, REMOVE 632.000 LFT
16 202-02278 CURB, CONCRETE, REMOVE 32.000 LFT
17 202-52710 SIDEWALK, CONCRETE, REMOVE 111.000 SYS
18 202-93741 GUARD RAIL END TREATMENT, REMOVE 16.000 EACH
19 203-02000 EXCAVATION, COMMON 100.000 CYS
20 203-02070 BORROW 240.000 CYS
21 211-07454 STRUCTURE BACKFILL 295.000 CYS
22 214-07202 GEOGRID, 1 61.000 SYS
23 302-06464 SUBBASE FOR PCCP 55.000 CYS
24 303-01180 COMPACTED AGGREGATE, NO. 53 30.000 TON
25 303-60012 AGGREGATE, 2 200.000 TON
26 304-07490 HMA PATCHING, TYPE B 3,110.000 TON
27 306-08033 MILLING, ASPHALT, 1 IN. 180,177.000 SYS
28 306-08034 MILLING, ASPHALT, 1 1/2 IN. 10,245.000 SYS
29 306-08043 MILLING, TRANSITION 500.000 SYS
30 306-08432 MILLING, APPROACH 13,792.000 SYS
31 401-06264 PROFILOGRAPH, HMA LUMP LUMP
32 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 15,751.000 TON
33 406-05520 ASPHALT FOR TACK COAT 56.000 TON
34 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 2.000 EACH
35 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 15.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 88.000 LFT
38 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
39 604-07898 CURB RAMP, CONCRETE, D 8.100 SYS
40 604-07900 CURB RAMP, CONCRETE, F 14.300 SYS
41 604-07901 CURB RAMP, CONCRETE, G 93.100 SYS
42 604-07902 CURB RAMP, CONCRETE, H 18.900 SYS
43 604-91531 SIDEWALK, CONCRETE, 4 IN. 30.000 SYS
44 605-06121 CURB, CONCRETE, B 24.000 LFT
45 610-07487 HMA FOR APPROACHES, TYPE B 1,298.000 TON
46 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 17.300 TON
47 612-60410 DRILLED HOLE FOR UNDERSEAL 289.000 EACH

48 616-02320 GEOTEXTILES 375.000 SYS
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CALL ORDER : 230 CONTRACT ID : RS-28668-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 616-06451 RIPRAP, UNIFORM 75.000 TON
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
51 621-06559 MULCHED SEEDING, R 400.000 SYS
52 621-06575 SODDING, NURSERY 162.000 SYS
53 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT. 46.000 LFT
54 714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3 FT. X 2 FT. 96.000 LFT
55 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 1.000 EACH
56 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 264.000 LFT
57 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 252.000 LFT
58 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 95.000 LFT
59 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 17.000 LFT
60 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 31.000 LFT
61 715-08283 PCCP FOR STRUCTURE INSTALLATION 326.000 SYS
62 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 110.000 TON
63 715-46005 PIPE END SECTION, 15 IN. 10.000 EACH
64 715-46020 PIPE END SECTION, 24 IN. 10.000 EACH
65 715-46030 PIPE END SECTION, 30 IN. 3.000 EACH
66 720-02030 INLET GRATE 1.000 EACH
67 720-04682 INLET, 1.000 EACH
68 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
69 720-44296 CAP INLET 1.000 EACH
70 720-45015 INLET, A8 2.000 EACH
71 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
73 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,543.000 LFT
74 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,543.000 LFT
75 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
76 801-06640 CONSTRUCTION SIGN, A 80.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07118 BARRICADE, 111-A 48.000 LFT
79 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 110.000 LFT
80 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 40.000 LFT
81 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 8,409.000 LFT
82 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 110,968.000 LFT
83 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 63,331.000 LFT
84 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 109.000 LFT
85 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 43.000 LFT
86 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
87 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
88 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
89 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,195.000 EACH
90 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,211.000 EACH

91 808-94435 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (STOP) 1.000 EACH
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CALL ORDER 1 234 CONTRACT ID : B -27313-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SCOUR PROTECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS

3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS

5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS

7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS

8 109-08359 LIQUIDATED DAMAGES 1.000 DOL

9 109-08360 CONTRACT LIENS 1.000 DOL

10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-90788 DEBRIS, REMOVE LUMP LUMP
14 201-90788 DEBRIS, REMOVE LUMP LUMP
15 201-90788 DEBRIS, REMOVE LUMP LUMP
16 201-90788 DEBRIS, REMOVE LUMP LUMP
17 201-90788 DEBRIS, REMOVE LUMP LUMP
18 201-90788 DEBRIS, REMOVE LUMP LUMP
19 201-90788 DEBRIS, REMOVE LUMP LUMP
20 616-02320 GEOTEXTILES 2,876.000 SYS
21 616-05688 RIPRAP, CLASS 1 1,955.000 TON
22 616-05689 RIPRAP, CLASS 2 1,552.000 TON
23 616-06405 RIPRAP, REVETMENT 29.000 TON
24 616-95754 PAVED SIDE DITCH, BREAK 40.000 LFT
25 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 40.000 EACH

27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 260 CONTRACT ID : B -28646-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING, STEEL

1 105-07038 FIELD OFFICE, A 15.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 15.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 15.000 MOS
6 105-09199 FIELD OFFICE INTERNET SERVICE 15.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
13 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
14 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
15 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
16 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
17 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
18 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
19 619-51859 PAINT STEEL BRIDGE LUMP LUMP
20 619-51859 PAINT STEEL BRIDGE LUMP LUMP
21 619-51859 PAINT STEEL BRIDGE LUMP LUMP
22 619-51859 PAINT STEEL BRIDGE LUMP LUMP
23 619-51859 PAINT STEEL BRIDGE LUMP LUMP
24 619-51859 PAINT STEEL BRIDGE LUMP LUMP
25 619-51859 PAINT STEEL BRIDGE LUMP LUMP
26 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
27 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
28 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
29 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
30 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
31 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
32 619-60806 MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING LUMP LUMP
33 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
34 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
35 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
36 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
37 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
38 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
39 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
40 704-91712 DECK DRAIN, PVC 2.000 EACH
41 709-51821 SURFACE SEAL LUMP LUMP
42 709-51821 SURFACE SEAL LUMP LUMP
43 709-51821 SURFACE SEAL LUMP LUMP
44 709-51821 SURFACE SEAL LUMP LUMP
45 709-51821 SURFACE SEAL LUMP LUMP
46 709-51821 SURFACE SEAL LUMP LUMP
47 709-51821 SURFACE SEAL LUMP LUMP

48 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 31

CALL ORDER : 260 CONTRACT ID : B -28646-C
LETTING DATE :

SECTION NO. 0001 BRIDGE PAINTING, STEEL

49 801-03290 CONSTRUCTION SIGN, C 32.000 EACH
50 801-06640 CONSTRUCTION SIGN, A 152.000 EACH
51 801-06710 FLASHING ARROW SIGN 150.000 DAY

52 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 32

CALL ORDER 270 CONTRACT ID : B -28799-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 14.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 42.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 14.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 14.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-90788 DEBRIS, REMOVE LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 118.000 SYS
16 202-02241 GUARDRAIL, REMOVE 512.000 LFT
17 202-02271 HEADWALL, REMOVE 4.000 EACH
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-91010 TREE, 24 IN., REMOVE 1.000 EACH
20 202-96133 PIPE, REMOVE 108.000 LFT
21 203-02000 EXCAVATION, COMMON 181.000 CYS
22 203-02070 BORROW 441.000 CYS
23 211-06467 AGGREGATE FOR END BENT BACKFILL 7.600 CYS
24 211-07454 STRUCTURE BACKFILL 108.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 236.000 TON
26 302-07455 DENSE GRADED SUBBASE 40.000 CYS
27 306-08043 MILLING, TRANSITION 133.000 SYS
28 406-05521 ASPHALT FOR TACK COAT 175.000 SYS
29 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
30 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
31 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
32 601-06037 GUARDRAIL END TREATMENT, | 1.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 482.000 LFT
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 122.000 SYS
36 610-07486 HMA FOR APPROACHES, TYPE A 41.000 TON
37 610-07487 HMA FOR APPROACHES, TYPE B 164.000 TON
38 616-02320 GEOTEXTILES 42.000 SYS
39 616-06405 RIPRAP, REVETMENT 408.000 TON
40 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
41 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06559 MULCHED SEEDING, R 1,000.000 SYS
44 702-51005 CONCRETE, A, SUBSTRUCTURE 19.400 CYS
45 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,840.000 LBS
46 702-51863 FIELD DRILLED HOLE IN CONCRETE 194.000 EACH
47 702-98543 DRAIN EXTENSION, CAST IRON 20.000 EACH

48 703-51030 REINFORCING STEEL 3,628.000 LBS



SCHEDULE OF PAY ITEMS PAGE 33

CALL ORDER 270 CONTRACT ID : B -28799-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

49 703-51032 REINFORCING STEEL, EPOXY COATED 60,652.000 LBS
50 704-51002 CONCRETE, C, SUPERSTRUCTURE 323.200 CYS
51 709-51821 SURFACE SEAL LUMP LUMP
52 711-04121 ANCHOR BOLT, AB1 16.000 EACH
53 711-51038 STRUCTURAL STEEL LUMP LUMP
54 711-51075 ANCHOR PLATE, AP 2 6.000 EACH
55 713-51820 TEMPORARY SUPPORT LUMP LUMP
56 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 68.000 LFT
57 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 64.000 LFT
58 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
59 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
60 724-51925 STRUCTURAL EXPANSION JOINT, SS 87.000 LFT
61 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
62 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
63 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
64 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
65 801-07118 BARRICADE, I111-A 72.000 LFT
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,483.000 LFT

67 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,024.000 LFT



SCHEDULE OF PAY ITEMS PAGE 34

CALL ORDER : 280 CONTRACT ID : B -28800-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION AND OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 14.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 7.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 386.000 SYS
13 202-02241 GUARDRAIL, REMOVE 1,119.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 203-02000 EXCAVATION, COMMON 25.000 CYS
16 203-02070 BORROW 25.000 CYS
17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 223.000 CYS
18 211-06467 AGGREGATE FOR END BENT BACKFILL 43.000 CYS
19 211-07454 STRUCTURE BACKFILL 181.000 CYS
20 302-07455 DENSE GRADED SUBBASE 76.000 CYS
21 306-08043 MILLING, TRANSITION 1,312.000 SYS
22 402-07434 HMA SURFACE, TYPE C 144.000 TON
23 406-05521 ASPHALT FOR TACK COAT 1,752.000 SYS
24 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
25 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 4.000 EACH
26 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,056.000 LFT
28 604-91531 SIDEWALK, CONCRETE, 4 IN. 74.000 SYS
29 605-06205 CENTER CURB, B, CONCRETE 66.000 LFT
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 453.200 SYS
31 616-02320 GEOTEXTILES 71.000 SYS
32 702-51005 CONCRETE, A, SUBSTRUCTURE 269.000 CYS
33 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,028.000 LBS
34 702-51863 FIELD DRILLED HOLE IN CONCRETE 2,935.000 EACH
35 703-06029 REINFORCING BARS, EPOXY COATED 76,191.000 LBS
36 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 28.000 EACH
37 704-51002 CONCRETE, C, SUPERSTRUCTURE 167.700 CYS
38 706-06342 RAILING, PS-1 874.000 LFT
39 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 4.000 EACH
40 706-51020 CONCRETE, C, RAILING 55.000 CYS
41 709-51821 SURFACE SEAL LUMP LUMP
42 710-51864 FIELD DRILLED HOLE 88.000 EACH
43 711-06055 COVER PLATE 10.000 EACH
44 711-51038 STRUCTURAL STEEL LUMP LUMP
45 711-51080 ANCHOR PLATE, AP 3 45.000 EACH
46 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
47 715-05407 PIPE, END BENT DRAIN, 6 IN. 100.000 LFT

48 715-91361 PIPE, PVC, 6 IN. 12.500 LFT



SCHEDULE OF PAY ITEMS PAGE 35

CALL ORDER : 280 CONTRACT ID : B -28800-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION AND OVERLAY

49 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 2,754.000 SFT
50 722-51842 BRIDGE DECK OVERLAY 3,206.000 SYS
51 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 27.000 CYS
52 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,754.000 SFT
53 722-60824 SURFACE MILLING 3,060.000 SYS
54 724-51925 STRUCTURAL EXPANSION JOINT, SS 173.200 LFT
55 728-98377 MASONRY COATING LUMP LUMP
56 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,820.000 LFT
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,470.000 LFT
60 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 10.000 EACH
61 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 2.000 EACH
62 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN. 8,484 .000 LFT
63 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
64 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
65 801-06710 FLASHING ARROW SIGN 180.000 DAY
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, 111-A 154.000 LFT
68 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 48.000 LFT
69 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 980.000 LFT
70 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH
71 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 1,268.000 LFT
72 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 813.000 LFT
73 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,523.000 LFT
74 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 4,093.000 LFT
75 808-06716 LINE, REMOVE 20,074.000 LFT
76 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 44.000 LFT

77 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 70.000 EACH



SCHEDULE OF PAY ITEMS PAGE 36

CALL ORDER 290 CONTRACT ID : B -29026-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02271 HEADWALL, REMOVE 2.000 EACH
15 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
16 203-02000 EXCAVATION, COMMON 1,469.000 CYS
17 203-51223 EXCAVATION, WATERWAY 119.000 CYS
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 122.000 TON
19 205-06936 TEMPORARY SEDIMENT TRAP 41.000 TON
20 205-06937 TEMPORARY SILT FENCE 350.000 LFT
21 206-51220 EXCAVATION, WET 408.000 CYS
22 207-08265 SUBGRADE TREATMENT, TYPE I11A 1,531.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE I111A 172.000 SYS
24 211-07454 STRUCTURE BACKFILL 505.000 CYS
25 213-08058 FLOWABLE BACKFILL 125.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 500.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 811.000 SYS
28 402-07433 HMA SURFACE, TYPE B 138.000 TON
29 402-07438 HMA INTERMEDIATE, TYPE B 206.000 TON
30 402-07441 HMA BASE, TYPE B 675.000 TON
31 402-07451 HMA WEDGE AND LEVEL, TYPE B 79.000 TON
32 406-05521 ASPHALT FOR TACK COAT 4,271.000 SYS
33 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
34 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 3.000 EACH
35 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 75.000 LFT
37 610-07712 PCCP FOR APPROACHES, 6 IN. 172.000 SYS
38 615-06490 RIGHT OF WAY MARKER 4.000 EACH
39 615-06505 MONUMENT, B 2.000 EACH
40 616-02320 GEOTEXTILES 607.000 SYS
41 616-06405 RIPRAP, REVETMENT 455.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06559 MULCHED SEEDING, R 2,966.000 SYS
44 706-06347 RAILING, CF-1 58.000 LFT
45 715-01344 PIPE END SECTION, 60 IN. 2.000 EACH
46 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 6.000 EACH

47 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 169.000 LFT



48 715-05188 PIPE, TYPE 3, CIRCULAR, 60 IN. 51.000 LFT



SCHEDULE OF PAY ITEMS PAGE 37

CALL ORDER 290 CONTRACT ID : B -29026-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

49 723-06660 WINGWALL 106.000 SYS
50 723-07183 STRUCTURE, PRECAST THREE-SIDED, 336 IN. X 128 IN. 38.000 LFT
51 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, 111-A 72.000 LFT
57 801-07119 BARRICADE, 111-B 144 .000 LFT
58 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,520.000 LFT

59 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 760.000 LFT



SCHEDULE OF PAY ITEMS PAGE 38

CALL ORDER : 300 CONTRACT ID : B -29073-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE RAHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 105-09291 MOBILE BROADBAND ACCESS 2.000 MOS
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-02240 PAVEMENT REMOVAL 628.000 SYS
19 202-02241 GUARDRAIL, REMOVE 760.000 LFT
20 202-51133 RAILING, REMOVE 848.000 LFT
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,639.000 SYS
24 202-99187 FENCE, FARM FIELD, REMOVE 50.000 LFT
25 203-02000 EXCAVATION, COMMON 635.300 CYS
26 205-06932 TEMPORARY CHECK DAM, STRAW BALES 150.000 LFT
27 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
28 205-06937 TEMPORARY SILT FENCE 3,132.000 LFT
29 207-08267 SUBGRADE TREATMENT, TYPE I11IA 6,281.000 SYS
30 211-06467 AGGREGATE FOR END BENT BACKFILL 41.700 CYS
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,120.200 TON
32 302-07455 DENSE GRADED SUBBASE 104.700 CYS
33 303-02051 STONE, NO 2 93.300 TON
34 401-09250 AWM, 3, 64, SURFACE, 9.5 mm 118.100 TON
35 402-07432 HMA SURFACE, TYPE A 132.200 TON
36 402-07435 HVMA INTERMEDIATE, TYPE A 396.500 TON
37 402-07453 HMA FOR TEMPORARY PAVEMENT 1,544.200 TON
38 406-05521 ASPHALT FOR TACK COAT 13,501.100 SYS
39 502-06329 PCCP, 12 IN. 242.000 SYS
40 503-05310 TERMINAL JOINT 96.000 LFT
41 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
43 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
44 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 525.000 LFT
45 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 500.000 LFT
46 602-06729 BARRIER DELINEATOR 44.000 EACH
47 603-06040 FENCE, FARM FIELD, 47 IN. 50.000 LFT

48 607-95754 PAVED SIDE DITCH, BREAK 140.000 LFT



SCHEDULE OF PAY ITEMS PAGE 39

CALL ORDER : 300 CONTRACT ID : B -29073-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE RAHABILITATION

49 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 387.000 SYS
50 616-02320 GEOTEXTILES 332.000 SYS
51 616-06405 RIPRAP, REVETMENT 141.000 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
53 621-06545 FERTILIZER 0.100 TON
54 621-06557 SEED MIXTURE, T 80.000 LBS
55 621-06559 MULCHED SEEDING, R 7,960.000 SYS
56 621-06565 MULCHING MATERIAL 2.000 TON
57 621-06574 SODDING 118.000 SYS
58 703-51032 REINFORCING STEEL, EPOXY COATED 66,680.000 LBS
59 704-51002 CONCRETE, C, SUPERSTRUCTURE 173.500 CYS
60 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
61 706-51025 CONCRETE, C, RAILING 845.000 LFT
62 709-09263 NEOPRENE SHEETING 172.000 LFT
63 709-51821 SURFACE SEAL LUMP LUMP
64 709-51821 SURFACE SEAL LUMP LUMP
65 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 100.000 SFT
66 722-51842 BRIDGE DECK OVERLAY 938.900 SYS
67 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 19.100 CYS
68 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,212.000 SFT
69 722-60824 SURFACE MILLING 1,639.000 SYS
70 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
71 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,350.000 LFT
72 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 16,736.000 LFT
73 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 5,402.000 LFT
74 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 86.000 LFT
75 801-06625 DETOUR ROUTE MARKER ASSEMBLY 3.000 EACH
76 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
77 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
78 801-06710 FLASHING ARROW SIGN 180.000 DAY
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
81 801-07119 BARRICADE, 111-B 384.000 LFT
82 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 1,040.000 LFT
83 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
84 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 843.000 LFT
85 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,500.000 LFT
86 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,636.000 LFT
87 808-06716 LINE, REMOVE 5,078.000 LFT
88 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

89 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH



SCHEDULE OF PAY ITEMS PAGE 40

CALL ORDER : 310 CONTRACT ID : B -29100-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 7.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 7.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 7.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 173.000 SYS
16 202-02241 GUARDRAIL, REMOVE 483.000 LFT
17 202-02277 GUTTER, LIP, REMOVE 516.000 LFT
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 203-02000 EXCAVATION, COMMON 192.000 CYS
20 207-08267 SUBGRADE TREATMENT, TYPE I11A 288.000 SYS
21 302-07455 DENSE GRADED SUBBASE 36.000 CYS
22 306-08043 MILLING, TRANSITION 382.000 SYS
23 402-07433 HVMA SURFACE, TYPE B 25.000 TON
24 402-07438 HMA INTERMEDIATE, TYPE B 40.000 TON
25 402-07441 HMA BASE, TYPE B 127.000 TON
26 406-05521 ASPHALT FOR TACK COAT 576.000 SYS
27 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
29 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
30 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 325.000 LFT
31 605-04510 LIP GUTTER 516.000 LFT
32 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 210.000 SYS
33 610-07487 HMA FOR APPROACHES, TYPE B 38.000 TON
34 702-51863 FIELD DRILLED HOLE IN CONCRETE 64 .000 EACH
35 703-06029 REINFORCING BARS, EPOXY COATED 24,346.000 LBS
36 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 84.000 EACH
37 704-51002 CONCRETE, C, SUPERSTRUCTURE 20.000 CYS
38 706-06339 RAILING, PF-1 458.000 LFT
39 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
40 706-51020 CONCRETE, C, RAILING 30.600 CYS
41 709-51821 SURFACE SEAL LUMP LUMP
42 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 322.000 SFT
43 722-51842 BRIDGE DECK OVERLAY 802.000 SYS
44 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 27.000 CYS
45 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 642.000 SFT
46 722-60824 SURFACE MILLING 714.000 SYS
47 724-03276 EXPANSION JOINT SEALING SYSTEM 188.000 LFT

48 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
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CALL ORDER : 310 CONTRACT ID : B -29100-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION

49 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,376.000 LFT
51 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
53 801-06710 FLASHING ARROW SIGN 20.000 DAY
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
56 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 392.000 LFT
57 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,356.000 LFT
58 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,356.000 LFT
59 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 420.000 LFT

60 808-06716 LINE, REMOVE 1,748.000 LFT
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CALL ORDER : 320 CONTRACT ID : B -29603-B
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 205-04948 TEMPORARY CONSTRUCTION ENTRANCE/EXIT LUMP LUMP
12 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
13 205-06937 TEMPORARY SILT FENCE 708.000 LFT
14 206-51220 EXCAVATION, WET 282.000 CYS
15 206-51225 EXCAVATION, DRY 620.000 CYS
16 206-51235 COFFERDAM LUMP LUMP
17 210-09287 STAY CABLES LUMP LUMP
18 210-09288 WINDFAIRINGS LUMP LUMP
19 211-06467 AGGREGATE FOR END BENT BACKFILL 362.000 CYS
20 211-07454 STRUCTURE BACKFILL 197.000 CYS
21 303-01180 COMPACTED AGGREGATE, NO. 53 162.000 TON
22 604-06070 SIDEWALK, CONCRETE 334.000 SYS
23 616-06405 RIPRAP, REVETMENT 563.000 TON
24 619-51859 PAINT STEEL BRIDGE LUMP LUMP
25 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
26 621-01852 MULCHED SEEDING, GRASS, 2 3,975.000 SYS
27 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 2,240.000 LFT
28 702-51005 CONCRETE, A, SUBSTRUCTURE 238.000 CYS
29 702-51015 CONCRETE, B, FOOTINGS 214.000 CYS
30 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,264.000 LBS
31 702-92857 CONCRETE, C, SUBSTRUCTURE 56.000 CYS
32 703-51030 REINFORCING STEEL 51,778.000 LBS
33 703-51032 REINFORCING STEEL, EPOXY COATED 29,614.000 LBS
34 704-51002 CONCRETE, C, SUPERSTRUCTURE 143.000 CYS
35 706-92237 HANDRAIL, STEEL 1,099.000 LFT
36 709-51821 SURFACE SEAL LUMP LUMP
37 710-51864 FIELD DRILLED HOLE 48.000 EACH
38 711-51038 STRUCTURAL STEEL LUMP LUMP
39 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 222.000 LFT
40 715-05407 PIPE, END BENT DRAIN, 6 IN. 160.000 LFT
41 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
42 720-45030 INLET, E7 2.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
44 801-03874 CONSTRUCTION INFORMATION SIGN 2.000 EACH
45 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
46 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
47 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
48 801-07119 BARRICADE, 111-B 36.000 LFT
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CALL ORDER : 320 CONTRACT ID : B -29603-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW BRIDGE

49 805-08093 POLE 30.000 EACH
50 807-02560 ELECTRICAL WORK LUMP LUMP
51 807-04962 LIGHT 48.000 EACH
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CALL ORDER : 350 CONTRACT ID :© M -27747-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT WEDGE AND LEVEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
6 105-09291 MOBILE BROADBAND ACCESS 6.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 203-08607 LINEAR GRADING 2,575.000 LFT
13 304-07490 HMA PATCHING, TYPE B 120.000 TON
14 305-60400 COMPACTED AGGREGATE FOR PATCHING 20.000 TON
15 306-08033 MILLING, ASPHALT, 1 IN. 17,128.000 SYS
16 306-08043 MILLING, TRANSITION 1,265.000 SYS
17 306-08432 MILLING, APPROACH 455.000 SYS
18 402-07451 HMA WEDGE AND LEVEL, TYPE B 1,557.000 TON
19 406-05520 ASPHALT FOR TACK COAT 6.000 TON
20 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
21 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 210.000 LFT
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 210.000 LFT
23 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 805-01836 SIGNAL CABLE DETECTOR, 2C 16GA., SHIELDED, LEAD IN 220.000 LFT
26 805-02328 SIGNAL CABLE, 1C 14GA. 2,200.000 LFT
27 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
28 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 850.000 LFT
29 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 262.000 LFT
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 140.000 LFT
31 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,092.000 LFT
32 808-75284 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 250.000 LFT
33 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 137.000 LFT
34 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 77.000 LFT

35 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 18.000 EACH
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CALL ORDER : 360 CONTRACT ID : M -29985-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTENANCE, MECHANICAL SWEEPING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 210-04628 SWEEPING, INCIDENTAL 160.000 HRS
6 210-91049 SWEEPING LUMP LUMP
7 210-91049 SWEEPING LUMP LUMP
8 210-91049 SWEEPING LUMP LUMP
9 210-91049 SWEEPING LUMP LUMP
10 210-91049 SWEEPING LUMP LUMP
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 370 CONTRACT ID : M -29986-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HERBICIDE TREATMENT

1 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 624-92647 HERBICIDE TREATMENT 6,278.000 ACRE
10 801-03290 CONSTRUCTION SIGN, C 4.000 EACH






